
 

 

LAND CONSTRAINT AND SUITABILITY STUDY 
Request for Proposals ς CPD01-2017 

 

 

1. Introduction and Context 
  

Kitimat is located on the North Coast of British Columbia at the end of Kitimat 
Arm, which is part of one of British ColumbiaΩs largest fjords: Douglas Channel. 
Douglas Channel provides a deep, sheltered and scenic harbour 140 km from 
open ocean, surrounded by the rugged Coast Mountains. 
 
A flat valley at the head of Kitimat Arm provides a scenic setting for the  
developed and populated areas of the District of Kitimat (DOK). Port and 
industrial landsςincluding areas zoned for manufacturing and light industryτ 
are located west of YƛǘƛƳŀǘ wƛǾŜǊΦ YƛǘƛƳŀǘΩǎ уΣмлл ǊŜǎƛŘŜƴǘǎ (2016 Census)  
and the majority of commercial and institutional services are located east  
of the river, above the flood plain in the άTownsiteέ neighbourhoods  
of Kildala, Nechako, Whitesail, City Centre and the rural area of  
Cable Car.  
 
The closest community to the District of Kitimat is 
Kitamaat Village, a Haisla Nation Reserve located                             
14 ƪƛƭƻƳŜǘŜǊǎ ŦǊƻƳ YƛǘƛƳŀǘΩǎ ŎƻǊŜΦ Kitamaat 
Village is home to 700 of Haisla bŀǘƛƻƴΩǎ мΣтлл 
members1 and is located just outside DOK on the 
east side of Kitimat Arm. Figure 1 shows the 
location of Kitamaat Village, Kitimat Townsite, 
Kitimat River, Bish and Emsley Coves, Jesse Lake 
and other features in the area. 
 
Kitimat Valley runs between Kitimat Estuary and                
the communities of Terrace and Thornhill to the  
north. A 45-minute commute along Highway 37,  
and complementary economies, have resulted in a symbiotic relationship between communities. Kitimat, 
Terrace and Thornhill rely on each other for employment, retail, institutional, recreation and other services 
and opportunities that are unique to each community. Terrace, Thornhill and their surrounding rural areas 
have a combined population of approximately 17,000 (2016 Census). Including Kitimat and Kitamaat 
Village, the regional population is nearing 26,000. 
 
Approximately 260 square kilometers of land are located within 5hYΩǎ ƧǳǊƛǎŘƛŎǘƛƻƴΦ Areas zoned for residential, 
commercial and industrial uses cover approximately 29 square kilometres. Institutional and municipal park 
lands cover 23 square kilometres. A large proportion of the remaining area within DOK is Crown land that is 
zoned and used for forestry, known as Municipal Forest License Area A16885.  
 
YƛǘƛƳŀǘΩǎ 2008 Official Community Plan (OCP) establishes a long-term vision and direction for land use in the 
municipality. The OCP includes a robust policy framework for Kitimat Townsite and the developed port and 
industrial lands west of Kitimat River, inspired by /ƭŀǊŜƴŎŜ {ǘŜƛƴΩǎ original 1952 Townsite Master Plan Report. 
Peripheral areas of DOK, including lands along the west side of Douglas Channel, have minimal direction in the 
OCP and remain largely unplanned (see, for example, the lands designated άCƻǊŜǎǘ [ƛŎŜƴǎŜέ on the OCP Future 
Land Use Map in Appendix A). These areas were not contemplated in the original Master Plan and DOK has, 
to-date, had insufficient resources to study and undertake detailed land use planning for these areas. 

                                                 
1
 http://haisla.ca/community-2/kitamaat-village/ 

Figure 1 ς District of Kitimat  

b 

http://www.kitimat.ca/assets/Municipal~Hall/PDFs/Planning/OCP%20as%20at%20April%202017.pdf
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DOK has a standing vision and slogan, άA Marvel of Nature and InduǎǘǊȅέΣ which embodies our approach to 
long-range planning and economic development. DOK strives to promote and diversify the economy while 
protecting the environment and providing public access to the outdoors, with a current emphasis on providing 
formal public access to the ocean. These broad objectives are established in and articulated throughout the 
2008 OCP ŀƴŘ /ƻǳƴŎƛƭΩǎ 2015-2018 Strategic Plan.  
 

 
   Figure 2 ς Kitimat Estuary and the head of Kitimat Arm, looking south towards Douglas Channel 

 
DOK is seeking assistance from a qualified consultant to undertake a Land Constraint and Suitability Study 
(LCSS). This Study is intended to fill gaps in the existing knowledge-base and prepare staff for an                          
area-specific OCP update (i.e., Area Plan) process for the west side of Douglas Channel. This OCP update will 
be a collaborative process involving the entire community and a broad range of stakeholders. Timeline has yet 
to be confirmed but is expected to be 2018 or 2018-2019. 
 
Through the LCSS, DOK is seeking information regarding environmental resources and sensitive areas; 
archaeological sites and areas of archaeological potential; geo- and hydro-technical conditions; and other 
considerations in the peripheral areas of the municipality, with a focus on Crown land along the west side of 
Douglas Channel. This particular area of the municipality presents significant opportunities, but also many 
challenges, for economic development and public access to the ocean. Considerations in this area include, but 
are not limited to steep slopes, limited road access, active logging within Municipal Forest License A16885, 
known environmentally- and archaeologically-sensitive areas, and sensitive wildlife habitat. 
 
Recognizing the lack of access and vastness of the area to be assessed, it is envisioned that the LCSS will 
include a combination of desktop-analysis and field reconnaissance. This work will incorporate and build off 
the Kalum Land and Resource Management Plan (LRMP), Kalum Sustainable Resource Management Plan 
(SRMP), West Douglas Channel Corridor Analysis, North Coast Marine Plan and other relevant plans and 
initiatives. Spatial data available through GeoBC and other sources will be utilized and new maps and data will 
be produced by the consuƭǘŀƴǘ ŀƴŘ 5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴΦ  
 
In addition to desktop and field investigations, the LCSS will include a broad assessment of land suitability. It is 
envisioned that suitability analysis will be undertaken ōȅ 5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ǿƛǘƘ support from the 
consultant. The consultant will be expected to provide a comprehensive list of indicators that can be used to 
assess suitability of various land uses in ArcGIS. Potential land uses to be explored include parks and recreation 
(including, but not limited to areas that provide safe public access to the ocean), environmental and cultural 
preservation/protection, and economic development such as tourism- and port-related uses. The results of 
this work will be used as the basis for community and stakeholder engagement during the Area Planning/OCP 
update process that will commence in 2018. 
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2. Scope of Work 
 

The following scope of work is intended to guide consultants in their preparation of a budget, work plan and 
timeline for the LCSS. This scope of work outlines the minimum work and number of meetings required and a 
potential sequence of tasks. A different approach should be proposed if the consultant can prove a stronger 
outcome at comparable cost could be achieved. 
 

It is anticipated that this project will be a collaborative exercise between DOK and the successful consultant. 
The process outlined below identifies tasks where 5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ŀƴŘ ǘƘŜ Ŏƻƴǎǳƭǘŀƴǘ ŎƻǳƭŘ ǿƻǊƪ 
together. DOK staff time will not be considered a project expense. If a consultant intends to utilize DOK 
planning, GIS or other staff resources, their proposal should clearly identify how, when and what department 
staff will be involved, including number of anticipated hours.  
 

Phase 1 ς Project Start-up and Orientation (Q3 2017) 
 

Task 1.1 - Launch Project 
 

The project will commence with a start-up meeting between DOK and the successful consultant. Project 
expectations (e.g., timeline and work plan) and particulars regarding project contract, DOK staff and 
consultant responsibilities will be addressed during this meeting. This meeting could be held by 
teleconference or in-person. 
 

Task 1.2 - Review Project Resources 
 

During this task, the consultant will review background documents provided by DOK, and collect and review 
mapping data from GeoBC and other sources to: (a) develop an understanding of the Kitimat context and 
study area considerations; and (b) confirm project scope and specific gaps to be filled by this LCSS. Some 
documents and data will require a cursory review while others will require closer examination by the 
consultant. DOK will provide direction on the level of review required to complete this task during the start-up 
meeting. 
 

Background Documents: 
 

¶ Official Community Plan (2008) ς DOK 

¶ Council Strategic Plan (2015-2018) ς DOK  

¶ Recreation Master Plan (2002-2022) ς DOK (note ς new plan is in development) 

¶ Kalum Land and Resource Management Plan (2002) ς Ministry of Forests, Lands and Natural Resource 
Operations 

¶ Kalum Sustainable Resource Management Plan (2006) ς Ministry of Forests, Lands and Natural 
Resource Operations 

¶ West Douglas Channel Corridor Analysis (2016) ς Ministry of Transportation and Infrastructure  

¶ North Coast Marine Plan (2015) ς Province of BC and North Coast Skeena First Nations Stewardship 
Society 
 

DOK Mapping Data: 
 

¶ Orthophotos (2007, 2012, 2017 pending), 25 cm coverage across entire DOK and 10 cm in select areas 

¶ LiDAR (2017 pending) 

¶ Cadastral fabric  

¶ Contours (1-2 metres)  

¶ Roads and services 
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A list of relevant spatial data available to the consultant from provincial government sources is provided in the 
following table. LŦ ƴŜŜŘŜŘΣ 5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ǿƛƭƭ ōŜ ŀǾŀƛƭŀōƭŜ ǘƻ ŀǎǎƛǎǘ ǘƘŜ Ŏƻƴǎǳƭǘŀƴǘ in locating and 
obtaining this information. 
 

Data Type Source 

Tenure data (Crown land and water leases, pipeline rights-of-way, etc.) GeoBC 

Geophysical and hydrological data (creeks, wetlands, terrain stability, etc.) GeoBC 

Established constraints (Old Growth Management Areas, Wildlife Habitat 
Areas, Ungulate Winter Ranges, etc.) 

GeoBC 

Established restrictions (parks, nests, registered archaeological sites, etc.) GeoBC, RAAD et al. 

Rights holders (trappers, guide outfitters, cutblocks, etc.) GeoBC 

Established provincial planning data (Kalum Land and Resource 
Management Plan, recreation areas, Visual Quality Objectives, etc.) 

GeoBC 

Accessibility data (FSRs, oil and gas roads and future industrial roads) GeoBC 

 
Task 1.3 ς Initial Site Visit 
 
The project team will spend up to two days exploring the study area by road, water and/or air. The intent of 
this field time is to experience and photograph the study area and prepare a comprehensive list of early 
considerations for the LCSS.  
 
Portions of the study area are accessible via the Bish Forest Service Road (FSR). It is expected that, at a 
minimum, the project team will drive the Bish FSR, make observations at key points along the road, and hike 
to the North Cove recreation site (on the waterfront east of Bish Cove). A brief site visit to the Kitimat LNG 
plant site at Bish Cove may also be considered, pending permission of Kitimat LNG.  
 
The southern portion of the study area has limited access. Practical options include a helicopter flyover, 
coastline tour by boat and/or drone flight(s). Boat charters are available from MK Bay Marina and Minette Bay 
Marina and helicopter charters are available from Northwest Regional Airport (YXT), with pickup from Kitimat 
Airpark or YXT. It is expected that all costs associated with boat, helicopter and/or drone rental will be covered 
by the consultant within the approved project budget. 
 
Task 1.4 ς Team Working Session #1 and Council Introduction 
 
After the site visit, the project team ǿƛƭƭ ƘŀǾŜ ŀ ǿƻǊƪƛƴƎ ǎŜǎǎƛƻƴ ŀǘ 5hYΩǎ ƳǳƴƛŎƛǇŀƭ ƻŦŦƛŎŜΦ The intent of this 
meeting is to debrief on site visits and discuss observations; discuss and refine the focus area for Task 2.1; and 
address any outstanding issues or questions. Following Working Session #1, staff and the consultant will 
facilitate a project introduction meeting with Council. 
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Phase 2 ς Land Constraint Assessment and Reporting (Q3 ς Q4 2017) 
 
Task 2.1 ς Undertake Overview Assessments  
 
During this task, the consultant will undertake high-level environmental, archaeological, geo-technical and                         
hydro-technical overview assessments for a portion of the study area. The area to be assessed is located 
between Bish Cove aƴŘ 5hYΩǎ southern boundary; exact delineation will be discussed and confirmed with the 
consultant in Task 1.4. The purpose of the overview assessments is to investigate and document constraints 
that could affect the suitability of land for various future land uses; see Task 3.1 for detail about potential land 
uses of interest.  
 
Recognizing the lack of access and vastness of the area to be assessed, it is envisioned that Task 2.1 will 
include a combination of desktop-analysis and field reconnaissance. The deliverables for this task will be one 
or more draft report(s) with associated spatial data (shapefiles). It is anticipated that some shapefiles 
produced in this task will include more detailed or comprehensive data than what is publicly available online 
from the province. DOK is also hoping to receive bathymetric data from the consultant as part of this task. 
 
The study area for this LCSS lies within the Traditional Territory of Haisla Nation. Haisla Nation input and/or 
collaboration on the archeological and environmental overview assessments is recommended. 
 
Task 2.2 ς Review and Refinement of Overview Assessment Deliverables 
 
Staff will review the draft report(s) and spatial data submitted by the consultant in Task 2.1 and provide 
comments via e-mail and teleconference. The consultant will make necessary revisions and submit final 
report(s) and spatial data.   
 
Task 2.3 ς Team Working Session #2 and Council Update  
 
This task will commence with a working session aǘ 5hYΩǎ ƳǳƴƛŎƛǇŀƭ ƻŦŦƛŎŜΦ Staff and the consultant will meet to 
discuss the final outcome of the overview assessments, discuss and confirm next steps, and prepare a working 
list of indicators for suitability analysis. Following Working Session #2, staff and the consultant will facilitate a 
project update meeting with Council. 
 

Phase 3 ς Suitability Analysis and Map Preparation (Q4 2017 ς Q1 2018) 
 
Task 3.1 ς Prepare Land Suitability Analysis Indicators 
 
The consultant will provide a comprehensive list of indicators for assessing suitability of various land uses in 
ArcGIS. Potential land uses to be explored include parks and recreation (including, but not limited to areas that 
provide safe public access to the ocean), environmental and cultural preservation/protection, and economic 
development such as tourism- and port-related uses. It is expected that the consultant will work closely with 
5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ƻƴ ǘƘƛǎ ǘŀǎƪΦ  
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Task 3.2 ς Undertake Suitability Analysis  
 
5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ǿƛƭƭ ǳƴŘŜǊǘŀƪŜ land suitability analysis in ArcGIS and prepare a comprehensive set of 
digital maps. The indicators provided in Task 3.1 will be used along with the following spatial data:  
 

¶ DOK mapping data (see Task 1.2); 

¶ Data available from provincial government sources (see Data Type Table in Task 1.2);   

¶ New data created by the consultant through the overview assessments (see Tasks 2.1/2.2); and 

¶ Any other relevant data sourced by the consultant (e.g., bathymetric contours). 
 
It is anticipated that the majority of work associated with this task will be completed by DOK. The consultant 
will be expected to provide advisory support and peer review.  
 
Task 3.3 ς Present to Council   
 
¢ƘŜ Ŏƻƴǎǳƭǘŀƴǘ ŀƴŘ 5hYΩǎ Project Manager/Team Lead will present the LCSS results to Council. Key constraints 
in the study area will be explained and areas that are deemed suitable for the noted land uses will be 
highlighted. As part of this presentation, DOK staff may provide a timeline and next steps to Council for the 
Area Planning/OCP update process. 
 
Task 3.4 - Open House 
 
The consultant and DOK staff will hold a public open house to share the results of the LCSS with the 
community. It is envisioned that the open house will be a casual, drop-in event with poster boards and maps 
on display and members of the project team available to answer questions. This event will be the first 
education and engagement opportunity for the general public pertaining to future land use planning for 
Douglas Channel West. 
 
3. Minimum Requirements of Consultant 
 
At a minimum, the successful consultant will be expected to: 
 

¶ Review project resources (Task 1.2) 

¶ Conduct an initial site visit with DOK (Task 1.3) and follow-up field reconnaissance as part of the 
Overview Assessments (Task 2.1) 

¶ Participate in and facilitate meetings with staff and Council (Tasks 1.1, 1.4 and 2.3) and present the 
final LCSS findings to Council (Task 3.3) 

¶ Undertake Environmental, Archaeological, Geo-technical and Hydro-technical Overview Assessments 
(Tasks 2.1 and 2.2) 

¶ Prepare a comprehensive list of indicators that can be used to assess suitability of various land uses in 
ArcGIS (Task 3.1) 

¶ Provide advisory support and peer review ǘƻ 5hYΩǎ DL{ ¢ŜŎƘƴƛŎƛŀƴ ŘǳǊƛƴƎ ǎǳƛǘŀōƛƭƛǘȅ ŀƴŀƭȅǎƛǎ ό¢ŀǎƪ оΦнύ 
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4. Proponent and Proposal Requirements  
 
Proponents should have expertise and experience in land use planning, GIS, environmental science/planning, 
biology, archaeology and geotechnical engineering. Experience and expertise in shoreline/coastal planning and 
forestry is considered an asset. 
 
Proposals must include the following: 
 

¶ Signed cover page (see Appendix B) 

¶ ! ǎǘŀǘŜƳŜƴǘ ƻŦ ǘƘŜ ǇǊƻǇƻƴŜƴǘΩǎ ǳƴŘerstanding of the scope of work 

¶ A work plan indicating projected timeline and tasks to be undertaken to complete project 

¶ Proposed fee and disbursement breakdown, with fee schedule indicating hours and budget per task 

¶ The name and resume of each team member committed to the assignment  

¶ Three references who can speak to the ability of the proponent to complete the proposed work 
 

The proposal must include a firm, fixed, all-inclusive price for all services proposed, including applicable taxes, 
not exceeding a maximum budget of $90,000 (see Section 20). The District will not pay any cost or expense 
not identified or included in the proposal, or subsequently agreed in advance and in writing. 
 
5. Evaluation Criteria 
 
The following criteria will be used to evaluate proposals received in response to this RFP.   
 

Weight Priority 

45 
Workplan and Schedule - Proposal should include a well-conceived work plan indicating the 
approach to be used to successfully accomplish this project within targeted timeframe 

40 
Team and Experience - tǊƻǇƻǎŀƭ ǎƘƻǳƭŘ ƻǳǘƭƛƴŜ ǘƘŜ ŦƛǊƳ ƻǊ ǘŜŀƳΩǎ ŜȄǇŜǊƛŜƴŎŜ ƻƴ ǎƛƳƛƭŀǊ 
projects in the last five to ten years. Preference will be given to respondents who can 
demonstrate that their recent experience is relevant to this project 

10 
Clarity and Quality of Proposal - Proposal should be well-structured, complete, visually 
attractive, well-written and easy to follow 

5 Price - Proposal should demonstrate value for money 
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6. Project Management 
 
The successful firm or team will be expected to carry out all necessary project management to ensure 
completion of the project tasks, and the successful provision of project deliverables within the time frame. In 
addition, the consultant will be responsible for maintaining project costs within the negotiated contract 
budget. 
 
7. Contract 
 
The successful consultant will be required to enter into a contract with the District of Kitimat upon being 
ŀǿŀǊŘŜŘ ǘƘŜ ǇǊƻƧŜŎǘΦ ¢ƘŜ 5ƛǎǘǊƛŎǘΩǎ ǎǘŀƴdard form General Service Agreement is attached for reference in 
Appendix C. 
 
8.  Contract Administrator  
 
¢ƘŜ 5ƛǊŜŎǘƻǊ ƻŦ /ƻƳƳǳƴƛǘȅ tƭŀƴƴƛƴƎ ϧ 5ŜǾŜƭƻǇƳŜƴǘ ǿƛƭƭ ƻǾŜǊǎŜŜ ǘƘŜ ŎƻƴǘǊŀŎǘΦ ¢ƘŜ ŎƻƴǎǳƭǘŀƴǘΩǎ ǇǊƻƧŜŎǘ 
manager will be responsible for providing scheduled status reports to the contract administrator or their 
designate. 
 
9.  Ownership of Proposals and Freedom of Information  
 
All proposals and other records submitted to the District in relation to the RFP become the property of the 
District and, subject to the provisions of the Freedom of Information and Protection of Privacy Act and the RFP, 
will be held in confidence. For more information on the application of the Act, please see:   
http://www.cio.gov.bc.ca/cio/priv_leg/index.page. 
 
10.  Acceptance of Proposals 
 
All proposals received as a result of this RFP must be open for acceptance for a period of 60 days from the 
closing date. The District reserves the right to accept or reject any proposal.   
 
11.  Changes to Proposals 
 
The proponent may amend or withdraw its proposal before the closing time by submitting a clear and detailed 
e-Ƴŀƛƭ ƻǊ ǿǊƛǘǘŜƴ ƴƻǘƛŎŜ ǘƻ ǘƘŜ 5ƛǎǘǊƛŎǘΩǎ ŎƻƴǘŀŎǘ ǇŜǊǎƻƴΦ tǊƻǇƻƴŜƴǘǎ ǎƘƻǳƭŘ ǳǎŜ ŀ ŎƻƴǎƛǎǘŜƴǘ ǎǳōƳƛǎǎƛƻƴ 
method for submitting proposals and any amendments or withdrawals. Upon closing time, all proposals 
become irrevocable.  The proponent must not change any part of its proposal after the closing time unless 
requested by the District for purposes of clarification. 
  

http://www.cio.gov.bc.ca/cio/priv_leg/index.page


  
        Land Constraint and Suitability Study 
 Request for Proposals ς CPD01-2017 

 

  9  
 

12.  Reservation of Rights 
 
In addition to any other reservation of rights set out in this RFP, the District of Kitimat reserves the right, in its 
sole discretion: 

a.  to modify the terms of the RFP at any time prior to the closing time, including the right to cancel the RFP 
at any time prior to entering into a contract with a proponent; 

b. in accordance with the terms of the RFP, to accept the proposal or proposals that DOK deems most 
advantageous to itself; 

c.  to waive any non-material irregularity, defect or deficiency in a proposal; 

d. to request clarifications from a proponent with respect to its proposal, including clarifications as to 
provisions that are conditional or that may be inconsistent with the terms and conditions of the RFP, 
without any obligation to make such a request to all proponents, and consider such clarifications in 
evaluating the proposal; 

e. to reject any proposal due to unsatisfactory references or unsatisfactory past performance under 
contracts with DOK, or any material error, omission or misrepresentation in the proposal; 

f. at any time, to reject any or all proposals; and 

g. at any time, to terminate the competition without award and obtain the goods and services described in 
the RFP by other means or do nothing. 

 
13. tǊƻǇƻƴŜƴǘǎΩ 9ȄǇŜƴǎŜǎ 

Proponents are solely responsible for their own expenses in participating in the RFP process, including costs in 
preparing a proposal and for subsequent finalizations with DOK, if any. DOK will not be liable to any proponent 
for any claims, whether for costs, expenses, damages or losses incurred by the proponent in preparing its 
proposal, loss of anticipated profit in connection with any final contract, or any other matter whatsoever.  
 
14.  Liability for Errors 

While DOK has used considerable efforts to ensure information in the RFP is accurate, the information 
contained in the RFP is supplied solely as a guideline for proponents.  The information is not guaranteed or 
warranted to be accurate by DOK, nor is it necessarily comprehensive or exhaustive.  Nothing in the RFP is 
intended to relieve proponents from forming their own opinions and conclusions with respect to matters 
addressed in this RFP. 
 
15. No Commitment to Award 

The RFP should not be construed as an agreement to purchase goods or services.  The lowest priced or any 
proposal will not necessarily be accepted.  This RFP does not commit DOK in any way to award a contract.  
 
16. No Implied Approvals 

Neither acceptance of a proposal nor execution of a contract will constitute approval of any activity or 
development contemplated in any proposal that requires any approval, permit or license pursuant to any 
federal, provincial, regional district or municipal statute, regulation or bylaw. 
 
17. Firm Pricing 

Prices will be firm for the entire contract period unless the RFP specifically states otherwise.  
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18. Contract Finalization Delay 

If a written contract cannot be finalized with provisions satisfactory to DOK within thirty days of notification of 
the successful proponent, DOK may, at its sole discretion at any time thereafter, terminate discussions with 
that proponent and either commence finalization of a contract with the next qualified proponent or choose to 
terminate the RFP process and not enter into a contract with any of the proponents.   
 
19. Debriefing 

At the conclusion of the RFP process, all proponents will be notified.  Proponents may request a debriefing 
meeting with DOK. 

 
20. Maximum Budget 

The District has set a maximum budget of $90,000 for the Land Constraint and Suitability Study. Proposals that 
exceed this amount will be disqualified.  
 
This project was made possible by the BC Rural Dividend, a funding program intended to assist rural 
communities with populations of 25,000 or less to reinvigorate and diversify their local economies. The Rural 
Dividend grant provided to DOK is helping staff take an important step forward in planning for the future 
sustainability and livability of the Kitimat region. 
 
21. Closing Time, Date and Location for Proposals 
 
Proposals submitted in response to this RFP must be received by the District of Kitimat before the closing 
time and date of 2:00 pm Pacific Standard Time, 21 August 2017. The contact person and location for 
proposal submissions is: 
 

Attn: Robyn Iannarelli 
Purchasing Agent 
270 City Centre 

Kitimat, BC V8C 2H7 
E-mail: riannarelli@kitimat.ca 

Ph: 250-632-8928 
 
The District of Kitimat will accept hard-copy and/or e-mail submissions from proponents. If a proponent 
wishes to submit a hard-copy proposal, the proposal must be mailed to DOK in a sealed envelope that is 
addressed to 5hYΩǎ contact persoƴ ŀƴŘ ŎƭŜŀǊƭȅ ƳŀǊƪŜŘ άLand Constraint and Suitability Study wCtέΦ LŦ ŀ 
proponent wishes to submit a proposal by e-mail, the proposal can be sent directly to 5hYΩǎ contact person 
ǿƛǘƘ ǘƘŜ ǎǳōƧŜŎǘ ƭƛƴŜ άLand Constraint and Suitability Study wCtέΦ 
 
Proposals received after the closing time and date will not be accepted. Late hard-copy proposals will be 
returned to the proponent unopened and e-mail submissions will be deleted by 5hYΩǎ contact person. 
 
E-mails with attachments totaling more than 90MB cannot be received by DOK. If a proponent wishes to 
submit a digital proposal that is larger than 90MB, the proponent should use an online file transfer method. If 
an online file transfer method is to be used, the proponŜƴǘ Ƴǳǎǘ ǇǊƻǾƛŘŜ 5hYΩǎ contact person with an e-mail 
link to access the proposal before the closing time and date. 
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For email proposal submissions sent through multiple emails, the District reserves the right to seek 
clarification or reject the proposal if DOK is unable to determine what documents constitute the complete 
proposal. 
 
22. Proponent Inquiries 
 
Questions may be asked and requests for clarification may be made in writing, or by phone, fax or e-mail. The 
deadline to submit requests for clarification is 12:00 pm Pacific Standard Time, 16 August 2017. Requests 
must be directed to: 
 

Attn: Robyn Iannarelli 
Purchasing Agent 

E-mail: riannarelli@kitimat.ca 
Ph: 250-632-8928 

 
Inquiries and responses will be recorded as addenda on the DOK municipal website at www.kitimat.ca. Click 
ƻƴ ά¢ŜƴŘŜǊǎέ ǳƴŘŜǊ άaǳƴƛŎƛǇŀƭ IŀƭƭέΦ 
  

http://www.kitimat.ca/
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Appendix A ς OCP Future Land Use Map 
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